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GENERAL NOTES

A REFER TO SHEET P001 FOR LEGEND, SYMBOLS & INDEX OF DRAWINGS.

C PLAN NOTES

1

w

4

NEW AIR COMPRESSOR AND VACUUM PRODUCER
LOCATION

RELOCATE EXISTING AIR COMPRESSOR AND ACCESSORIES FROM CURRENT
PROSTHETICS LAB LOCATED IN BUILDING 307 TO EXISTING MECHANICAL ROOM
#2B-100. COORDINATE INSTALLATION WITH COR AND DIVISION 26 CONTRACT.
REFER TO DRAWING 307PD101 FOR CURRENT LOCATION OF EQUIPMENT AND
ADDITIONAL INFORMATION.

NEW FABRICATION ROOM VACUUM PRODUCER.
CAPACITY: 7.5 HP, ROTARY SCREW TYPE VACUUM PUMP.
155 ACFM NOMINAL CAPACITY, 3" INLET CONNECTION.
UL LISTED PANEL, MAGNETIC MOTOR STARTER
APPROXIMATE DIMENSIONS: 65" x 34" x 46"
MOTOR: 460V - 3PH, NEMA
COORDINATE NEW PIPE (TYPE AND SIZE AS INDICATED) ROUTING ABOVE EXISTING
CORRIDOR CEILING WITH EXISTING MEP SYSTEMS. OFFSET PIPING AS REQUIRED
WHILE MAINTAINING AS STRAIGHT OF PIPE RUN AS POSSIBLE BETWEEN
MECHANICAL ROOMS #2B-100 AND NEW FABRICATION ROOM #2D-115.

REFER TO SHEET 330PP102 FOR EXTENSION OF CA AND LV PIPING IN NEW
FABRICATION ROOM #2D-115.

COORDINATE NEW PIPE (TYPE AND SIZE AS INDICATED) ROUTING THROUGH
MECHANICAL ROOMS # 2B-100 AND #2B-100A.

INSTALL EXISTING AIR
COMPRESSOR & NEW
VACUUM PRODUCER IN
BUILDING 330 MECHANICAL
ROOM #2B-100.
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1 35% Schematic Design 03.05.2015
2 65% Design Development 04.28.2015
3 95% Owner Review 08.14.2015
4 100% Construction Documents 11.04.2015
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FULLY SPRINKLERED

GENERAL NOTES

A ENTIRE RETURN DUCT SYSTEM, AND SUPPLY DUCT SYSTEM UP TO AIR TERMINAL
UNITS, SHALL BE SEALED WITH INTERNAL DUCT SEALANT PER NOTES BELOW.

B REFER TO SHEET M001 FOR LEGEND, SYMBOLS & ADDITIONAL GENERAL NOTES.
REFER TO SHEETS M501-M503 FOR DETAILS AND CONTROLS. REFER TO SHEET M601

FOR SCHEDULES.

C© PLAN NOTES

(S F —N S I \C R

CONTROLS, ETC.

[{e e <IN N o]

EXISTING DUCTWORK TO REMAIN.
EXISTING AIR TERMINAL UNIT TO REMAIN.
EXISTING AIR DEVICE TO REMAIN.
REMOVE EXISTING DUCT TO THIS POINT AND CAP.
REMOVE EXISTING AIR TERMINAL UNIT AND ASSOCIATED PIPING, DUCTWORK,

10 REMOVE EXISTING PIPING TO THIS POINT AND CAP.
11 REMOVE EXISTING PIPING TO THIS POINT FOR RECONNECTION IN NEW WORK.
12 REMOVE EXISTING PIPING AND ASSOCIATED VALVES, HANGERS, ETC.
13 AFTER REMOVALS, BUT PRIOR TO NEW WORK, SEAL DUCTWORK WITH POLYMER
PARTICLE SEALANT APPLIED FROM THE INSIDE OUT. BLOCK ALL FANS, AIR
DEVICES, COILS, AND ALL OTHER EQUIPMENT DURING THE SEALING PROCESS.

REMOVE EXISTING DUCTWORK AND ASSOCIATED DAMPERS, SUPPORTS, ETC.
REMOVE EXISTING AIR DEVICE AND ASSOCIATED DUCTWORK, SUPPORTS, ETC.
REMOVE EXISTING DUCT TO THIS POINT FOR RE-CONNECTION IN NEW WORK.
EXISTING PIPING TO REMAIN.

P@ o PROVIDE COMPUTER GENERATED ANALYSIS SUMMARIZING RESULTS.
14 REMOVE EXISTING AIR DEVICE.
, 15 REMOVE EXISTING THERMOSTAT AND ASSOCIATED TUBING/WIRING, ETC. PATCH
f | 190 WALL TO MATCH EXISTING.
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A. ENTIRE RETURN DUCT SYSTEM, AND SUPPLY DUCT SYSTEM UP TO AIR TERMINAL UNITS,
SHALL BE SEALED WITH INTERNAL DUCT SEALANT PER NOTES BELOW.
B. REFER TO SHEET M001 FOR LEGEND, SYMBOLS & ADDITIONAL GENERAL NOTES. REFER
TO SHEETS M501-M503 FOR DETAILS AND CONTROLS. REFER TO SHEET M601 FOR
SCHEDULES.
C. DUCTWORK SHOWN OUTSIDE RENOVATION AREA BASED SOLELY ON EXISTING
DRAWINGS. FIELD VERIFY.
1 EXISTING DUCTWORK TO REMAIN.
2 BALANCE EXISTING AIR TERMINAL UNIT TO CFM INDICATED.
3 EXISTING AIR DEVICE TO REMAIN.
4  EXISTING AIR DEVICE TO REMAIN. BALANGE TO CFM INDICATED.
5  AFTER REMOVALS, BUT PRIOR TO NEW WORK, SEAL DUCTWORK WITH POLYMER
PARTICLE SEALANT APPLIED FROM THE INSIDEOUT. BLOCK ALL FANS, AIR
DEVICES, COILS, AND ALL OTHER EQUIPMENT DURING THE SEALING PROCESS.
PROVIDE COMPUTER GENERATED ANALYSIS SUMMARIZING RESULTS.
6  REFER TO 330MH103 FOR CONTINUATION. DUCTWORK EXTENDS THRU FIRST
FLOOR WITHOUT SERVING FIRST FLOOR.
7 REFER TO 330MH103 CONTINUATION. DUCTWORK EXTENDS THRU AND SERVES
FIRST FLOOR.
8  EXTEND DUCT DOWN WALL TO APPROXIMATELY 50" A.F.F. PROVIDE SLIDE
DAMPER AND TRANSITION TO FLEXIBLE HOSE. EXTEND HOSE TO EQUIPMENT.
PROVIDE HOOD WHERE THERE IS NO EQUIPMENT CONNECTION. REFER TO
- PICTURES ON SHEET 307MD101.
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A.  REFER TO SHEET M001 FOR LEGEND, SYMBOLS & ADDITIONAL GENERAL NOTES.

B. FIELD VERIFY ALL FILTER SIZES PRIOR TO ORDERING.

1 PROVIDE FRAME WITH SELF-SUPPORTING CLIPS TO HOUSE (1) 20x24x2 PREFIFLTER.
REPLACE MEDIA EVERY MONDAY, WEDNESDAY AND FRIDAY DURING DEMOLITION OF B307.
COORDINATE DURATION OF BUILDING DEMOLITION WITH DIVISION 1.

2 PROVIDE FRAME WITH SELF-SUPPORTING CLIPS TO HOUSE (3) 20x24x2 PREFIFLTER.
REPLACE MEDIA EVERY MONDAY, WEDNESDAY AND FRIDAY DURING DEMOLITION OF B307.
COORDINATE DURATION OF BUILDING DEMOLITION WITH DIVISION 1.

3 PROVIDE FRAME WITH SELF-SUPPORTING CLIPS TO HOUSE (4) 20x24x2 PREFIFLTER.
REPLACE MEDIA EVERY MONDAY, WEDNESDAY AND FRIDAY DURING DEMOLITION OF B307.
COORDINATE DURATION OF BUILDING DEMOLITION WITH DIVISION 1.

4 VACUUM CLEAN AND MOP LOUVER AND OUTSIDE AIR PLENUM UPON COMPLETION OF B307
DEMOLITION.

5  AIR SIDE ECONOMIZER SHALL BE LOCKED OUT DURING B307 DEMOLITION.

6  REPLACE EXISTING PREFILTERS [(8) 24x24x4, (4) 24x12x4] AND FINAL FILTERS [(8) 24x24x12,
(4) 24x12x12] UPON COMPLETION OF B307 DEMOLITION.

7 REPLACE EXISTING PREFILTERS [(12) 24x24x4] AND FINAL FILTERS [(12) 24x24x12] UPON
COMPLETION OF B307 DEMOLITION.

81 REPLACE EXISTING PREFILTERS [(8) 24x24x4] AND FINAL FILTERS [(8) 24x24x12] UPON
COMPLETION OF B307 DEMOLITION.

9 REPLACE EXISTING PREFILTERS [(2) 24x24x1] AND FINAL FILTERS [(2) 24x24x4] UPON
COMPLETION OF B307 DEMOLITION.

'/@> 10 REPLACE EXISTING PREFILTERS [(6) 24x24x4, (3) 24x12x4] AND FINAL FILTERS [(6) 24x24x12,
(3) 24x12x12] UPON COMPLETION OF B307 DEMOLITION.
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GENERAL NOTES
A.  ENTIRE RETURN DUCT SYSTEM, AND SUPPLY DUCT SYSTEM UP TO AIR TERMINAL
UNITS, SHALL BE SEALED WITH INTERNAL DUCT SEALANT PER NOTES BELOW,
B. REFER TO SHEET M001 FOR LEGEND, SYMBOLS & ADDITIONAL GENERAL NOTES.
REFER TO SHEETS M501-M503 FOR DETAILS AND CONTROLS. REFER TO SHEET
M601 FOR SCHEDULES.
O PLAN NOTES
1. RECALIBRATE EXISTING AIR FLOW MEASURING STATION.
2. BALANGE EXISTING AHU TO 20,400 CFM.
3. BALANGE EXISTING RETURN FAN TO 15,200 CFM.
4. BALANGE EXISTING EXHAUST FAN TO 10,380 CFM.
5. AFTER REMOVALS, BUT PRIOR TO NEW WORK, SEAL DUCTWORK WITH POLYMER
PARTICLE SEALANT APPLIED FROM THE INSIDE OUT. BLOCK ALL FANS, AIR DEVICES,
COILS, AND ALL OTHER EQUIPMENT DURING THE SEALING PROCESS. PROVIDE
COMPUTER GENERATED ANALYSIS SUMMARIZING RESULTS.
6. REFER TO SHEET 330MH101 FOR CONTINUATION. DUCTWORK EXTENDS THRU FIRST
FLOOR WITHOUT SERVING FIRST FLOOR.
7. REFER TO SHEET 330MH101 FOR CONTINUATION. DUCTWORK EXTENDS THRU AND
SERVES FIRST FLOOR.
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A REFER TO SHEET M001 FOR LEGEND, SYMBOLS & ADDITIONAL GENERAL NOTES.
B FIELD VERIFY ALL FILTER SIZES PRIOR TO ORDERING.
1 PROVIDE FRAME WITH SELF-SUPPORTING CLIPS 2" OFF OF PLENUM WALL TO HOUSE
[(12) 24x24x2] PREFILTERS. REPLACE MEDIA EVERY MONDAY, WEDNESDAY AND FRIDAY
DURING DEMOLITION OF B307. COORDINATE DURATION OF BUILDING DEMOLITION WITH
DIVISION 1.
2 PROVIDE FRAME WITH SELF-SUPPORTING CLIPS 2' OFF OF PLENUM WALL TO HOUSE
[(10) 24x24x2] PREFILTERS. REPLACE MEDIA EVERY MONDAY, WEDNESDAY AND FRIDAY
DURING DEMOLITION OF B307. COORDINATE DURATION OF BUILDING DEMOLITION WITH
DIVISION 1.
3 VACUUM CLEAN AND MOP LOUVER AND OUTSIDE AIR PLENUM UPON COMPLETION OF
B307 DEMOLITION,
4 AR SIDE ECONOMIZER SHALL BE LOCKED OUT DURING B307 DEMOLITION,
5 REPLACE EXISTING PREFILTERS [(21) 24x24x4] AND FINAL FILTERS [(21) 24x24x12] UPON
COMPLETION OF 8307 DEMOLITION,
6 REPLACE EXISTING PREFILTERS [(18) 24x24x4] AND FINAL FILTERS [(18) 24x24x12] UPON
COMPLETION OF 8307 DEMOLITION,
/@ 2
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FULLY SPRINKLERED

GENERAL NOTES

A REFER TO SHEET M001 FOR LEGEND, SYMBOLS & ADDITIONAL GENERAL NOTES.
REFER TO SHEETS M501-M503 FOR DETAILS AND CONTROLS. REFER TO SHEET Mé01
FOR SCHEDULES.

C© PLAN NOTES

1 PROVIDE FRAME WITH SELF-SUPPORTING CLIPS TO HOUSE [(3) 24x24x2] PREFILTERS.
FASTEN FRAME TO CONCRETE WALL. REPLACE MEDIA EVERY MONDAY, WEDNESDAY
AND FRIDAY DURING DEMOLITION OF B307. COORDINATE DURATION OF BUILDING
DEMOLITION WITH DIVISION 1.

2 PROVIDE FRAME WITH SELF-SUPPORTING CLIPS TO HOUSE [(4) 24x24x2] PREFILTERS.
FASTEN FRAME TO CONCRETE WALL. REPLACE MEDIA EVERY MONDAY, WEDNESDAY
AND FRIDAY DURING DEMOLITION OF B307. COORDINATE DURATION OF BUILDING
DEMOLITION WITH DIVISION 1.

3 PROVIDE FRAME WITH SELF-SUPPORTING CLIPS TO HOUSE [(4) 24x24x2, (4) 12x24x2]
PREFILTERS. FASTEN FRAME TO CONCRETE WALL. REPLACE MEDIA EVERY MONDAY,
WEDNESDAY AND FRIDAY DURING DEMOLITION OF B307. COORDINATE DURATION OF
BUILDING DEMOLITION WITH DIVISION 1.

4 PROVIDE FRAME WITH SELF-SUPPORTING CLIPS TO HOUSE [(3) 24x24x2] PREFILTERS.
REPLACE MEDIA EVERY MONDAY, WEDNESDAY AND FRIDAY DURING DEMOLITION OF B307.

5 VACUUM CLEAN AND MOP LOUVER, OUTSIDE AIR PLENUM/DUCTWORK, AND INSIDE (AHU
UP TO AND INCLUDING FILTER SECTION UPON COMPLETION OF B307 DEMOLITION.
COORDINATE DURATION OF BUILDING DEMOLITION WITH DIVISION 1.

6 AR SIDE ECONOMIZER SHALL BE LOCKED OUT DURING B307 DEMOLITION.

7 REPLACE EXISTING PREFILTERS [(8) 24x24x4] AND FINAL FILTERS [(8) 24x24x12] UPON
COMPLETION OF B307 DEMOLITION.

8  REPLACE EXISTING PREFILTERS [(8) 24x24x4, (4) 24x12x4] AND FINAL FILTERS [(8) 24x24x12,
(4) 24x12x12] UPON COMPLETION OF B307 DEMOLITION.

9 REPLACE EXISTING PREFILTERS [(12) 24x24x4] AND FINAL FILTERS [(12) 24x24x12] UPON
COMPLETION OF B307 DEMOLITION.

10 REPLACE EXISTING PREFILTERS [(15) 24x24x4] AND FINAL FILTERS [(15) 24x24x12] UPON
COMPLETION OF B307 DEMOLITION.
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A REFER TO SHEET M001 FOR LEGEND, SYMBOLS & ADDITIONAL GENERAL NOTES. REFER
TO SHEETS M501-M503 FOR DETAILS AND CONTROLS. REFER TO SHEET M601 FOR
SCHEDULES.
1 EXISTING PIPING TO REMAIN.
2 EXISTING AIR TERMINAL UNIT TO REMAIN.
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GENERAL NOTES
A REFER TO SHEET E001 FOR LEGEND, SYMBOLS & INDEX OF DRAWINGS.
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GENERAL NOTES

A.

B.

o

WHERE MULTIPLE OCCUPANCY SENSORS ARE SHOWN IN A COMMON ROOM OR
CORRIDOR, WIRE SENSORS IN PARALLEL FOR COMMON ZONE CONTROL.

WHERE SWITCHES ARE SHOWN IN SPACES CONTROLLED BY OCCUPANCY SENSORS,
WIRE SENSOR RELAY PACK AHEAD OF LOCAL SWITCHING (EXCEPT LIFE SAFETY
CIRCUITS).

PROVIDE DEDICATED NEUTRAL FOR ALL 120V/277V CIRCUITS.

COORDINATE ALL LIGHTING FIXTURE LOCATIONS WITH ARCHITECTURAL REFLECTED
CEILING PLANS.

OCCUPANCY SENSOR MANUFACTURERS SHALL SUBMIT AN /1/8" SCALE FLOOR PLAN
SHOWING PROPOSED LAYOUT WITH DEVICES CLEARLY IDENTIFIED DURING SHOP
DRAWING REVIEW. OCCUPANCY SENSOR SHOP DRAWING SUBMITTAL MISSING THIS
INFORMATION WILL BE REJECTED. REQUEST AutoCAD FLOOR PLANS WELL IN
ADVANGE OF SHOP DRAWINGS TO ENSURE REASONABLE TIME OF DELIVERY.
COORDINATE OCCUPANCY SENSOR AIMING AND PLACEMENT WITH MANUFACTURER
PRIOR TO INSTALLATION.

WIRE ALL EXIT SIGNS AHEAD OF LOCAL SWITCHING.

(1) EACH BRANCH CIRCUIT HOMERUN SHALL HAVE NO MORE THAN THREE CIRCUITS.
EACH BRANCH CIRCUIT SHALL HAVE A SEPARATE NEUTRAL AND COMMON/SHARED
GREEN INSULATED EQUIPMENT GROUNDING CONDUCTOR.

MULTI-GANG BACKBOXES FOR DIFFERENT VOLTAGES AND TYPES OF EMERGENCY
AND NORMAL BRANCH WIRING DEVICES SHALL HAVE DIVIDERS BETWEEN DEVICES.
INCLUDE ALL WORK NECESSARY TO ACCOMMODATE PHASING. REFER TO
ARCHITECTURAL DRAWINGS AND GENERAL REQUIREMENTS SECTION 01 00 00.
REFER TO ARCHITECTURAL DRAWINGS FOR RATED WALL LOCATIONS.

REFER TO ARCHITECTURAL ELEVATIONS FOR EXACT LOCATIONS OF DEVICES
MOUNTED ABOVE OR BELOW CASEWORK, FURNITURE, LAVATORIES, ETC.

PROVIDE PRINTED LABELS ON ALL RECEPTAGLE AND SWITCH COVERPLATES
INDICATING PANEL AND CIRCUIT NUMBER.

REFER TO ARCHITECTURAL CEILING PLANS FOR CEILING TYPES. LIGHTING FIXTURES
SHOULD BE ORDERED TO REFLECT REQUIRED CEILING MATERIAL.

CONTROL FOR LIFE SAFETY LIGHTING SHALL BE AT THE BREAKER.

PLAN NOTES

ALL EXIT SIGN FEED FROM HL2-1. ALL EGRESS LIGHTING FEED FROM HL2-5.
LIGHT TO BE MOUNTED IN COVE.
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A.  PROVIDE DEDICATED NEUTRAL FOR ALL 120V-20A CIRCUITS.
B. PROVIDE PRINTED LABELS ON ALL RECEPTAGLE AND SWITCH COVERPLATES INDICATING
PANEL AND CIRCUIT NUMBER.
C.  EMT CONDUIT SHALL BE 0.75" MINIMUM.
D. REFER TO DIVISION 22/ARCHITECTURAL DRAWINGS FOR LOCATIONS OF ALL PLUMBING
MECHANICAL ROOM EQUIPMENT (IF APPLICABLE).
SEE SHEET E503 E. CONTRACTOR SHALL INSTALL ELECTRICAL CONDUIT/FEEDERS TIGHT TO STRUCTURE TO
ALLOW FOR REQUIRED CLEARANCES AROUND OTHER TRADES ABOVE CEILING
EQUIPMENT(IF APPLICABLE).
F. (1) EACH BRANCH CIRCUIT HOMERUN SHALL HAVE NO MORE THAN THREE GIRCUITS.
EACH BRANCH CIRCUIT SHALL HAVE A SEPARATE NEUTRAL AND GREEN INSULATED
EQUIPMENT GROUNDING CONDUGTOR.
G. MULTI-GANG BACKBOXES FOR DIFFERENT VOLTAGES AND TYPES OF EMERGENCY AND
NORMAL BRANCH WIRING DEVICES SHALL HAVE DIVIDERS BETWEEN DEVICES.
H.  INCLUDE ALL WORK NECESSARY TO ACCOMMODATE PHASING.
. REFER TO ARCHITECTURAL DRAWINGS AND GENERAL REQUIREMENTS SECTION 01 00 00.
J. REFER TO ARCHITECTURAL DRAWINGS FOR RATED WALL LOCATIONS.
K. REFER TO ARCHITECTURAL ELEVATIONS FOR EXACT LOCATIONS OF DEVICES MOUNTED
ABOVE OR BELOW CASEWORK, FURNITURE, LAVATORIES, ETC.
HUZC NG 1. PROVIDE 1.25'C. BETWEEN COMPUTER AND TELE-HEALTH STATION.
. PROVIDE GFCI CIRCUIT BREAKER FOR THIS CIRCUIT.
3. MOUNT TRANSFORMER ABOVE EXISTING TRASFORMER. PROVIDE NECESSARY UNISTRUT
BRACING TO SUPPORT TRANSFORMER.
4. RUN CONDUIT UNDER FLOOR AND STUB UP WALL.
NG o 5. NURSE CALL PANEL LOCATION. SEE TECHNOLOGY SHEET FOR CIRCUITING.
poEes 6. PROVIDE 2-POLE CIRCUIT BREAKER.
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FULLY SPRINKLERED

GENERAL NOTES

A.  ALL NEW VOICE/DATA CABLING TO BE RUN TO EXISTING SIGNALS CLOSET AND
TERMINATED ON NEW PATCH PANELS IN EXISTING RACK.

B. ALL NEW INTERCOM AND SECURITY/ACCESS CONTROL CABLING TO BE RUN TO
EXISTING SIGNALS CLOSET AND TERMINATED ON NEW BACKBOARD.

C. UTILIZE NEW JHOOK CABLE MANAGEMENT SYSTEM ABOVE SUSPENDED
CEILINGS WHERE EXISTING CABLE TRAY IS NOT AVAILABLE.

PLAN NOTES

1. EXISTING SIGNALS CLOSET TO REMAIN. NEW DATA TO BE FED FROM NEW
PATCH PANELS TO BE INSTALLED IN EXISTING RACK. REFER TO ENLARGED
PLANS, SHEET E504 FOR ADDITIONAL SCOPE OF WORK.

2. MOUNT IN 2 CHANNEL SURFACE RACEWAY.

3. FIRE ALARM CONTROL MODULE AND SMOKE DETECTOR. CONNECT TO COIL
WINDOW DOORS.DOORS TO RELEASE UPON FIRE ALARM.

4. PROVIDE CEILING ENCLOSURE FOR AV EQUIPMENT. PROVIDE VA DATA DROP
IN ENCLOSURE. REFER TO AV SYSTEM DETAILS, SHEET ES703.

5. PROVIDE WALL OUTLET AND AV SYSTEM CONTROLLER INCLUDING 1-DATA
DROP IN OUTLET FOR CONNECTION TO AV CONTROL PANEL. REFER TO AV

SYSTEM DETAILS, SHEET ES703.

6. CONNECT NURSE CALL PANEL TO SPARE CIRCUIT IN CRITICAL PANEL "LC2A"
LOCATED IN ROOM 2A-120 IN THE NORTH WING ALONG COLUMN LINE H.

WAP SURVEY

A. THE DRAWINGS SHOW THE RELOCATION OF WIRELESS ACCESS POINTS
FOR 802.11n/ac WLAN AND RTLS COVERAGE OF THE RENOVATION AREAS.
THE CONTRACTOR SHALL BE RESPONSIBLE FOR PROVIDING A WLAN RF
PREDICTIVE MODEL BASED UPON THE PERFORMANCE REQUIREMENTS
ESTABLISHED BY THE VA TO DETERMINE THE ACTUAL LOCATION OF
WIRELESS ACCESS POINTS. ALL CABLING SHALL BE MATCHED TO THE
CONTRACTOR GENERATED PREDICTIVE MODEL FOR AP LOCATIONS. THE
CONTRACTOR SHALL PROVIDE A COPY OF THE PREDICTIVE MODEL REPORT
WITH THE SHOP DRAWINGS. IF THE RF PREDICTIVE MODEL INDICATES THAT
ADDITIONAL ACCESS POINTS ARE REQUIRED, THE CONTRACTOR WILL
PROVIDE THE JUSTIFICATION TO THE VA FOR FURTHER CONSIDERATION.

B. THE WLAN DESIGN SHALL INCORPORATE PROJECT PHASING SO THAT EACH
PAHSE AND ALL EXISTING AREAS WILL BE COMPLETE AND FUNCTIONAL
THROUGHOUT THE CONSTRUCTION PROCESS WITH DOWN TIME MINIMIZED

AND PRE-APPROVED BY THE VA.

C. THE CONTRACTOR SHALL PROVIDE AN RF SITE VALIDATION SURVEY AFTER
RE-INSTALLATION OF THE ACCESS POINTS TO VALIDATE THE DESIGN,
DEMONSTRATE PERFORMANCE OF THE WLAN AND RTLS TO THE VA
CRITERIA, AND TO MAKE ADJUSTMENTS IN AP LOCATIONS AS REQUIRED TO
MEET SPECIFIC SYSTEM PERFORMANCE REQUIREMENTS.
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GENERAL FINISH PLAN NOTES

A. See AF600 series for Room Finish Schedule.
B. See Interior Elevations on A400 series for further information.
C

. Wall Finish Plans indicate accent locations only. Refer to Room Finish
Schedule where no finish is indicated on plan.

D. All hollow metal door frames are to be painted P-10, unless noted
otherwise.

E. Provide sealant at perimeter of all tile locations, per TCNA Movement
Joints EJ171.

F. Start and stop hand rails and crash rails 2" from door frames, inside
corners and corner guard legs.

G. Provide door frame protectors DFP-1 on all doors in area of Building
330 Second Floor scope of work.

H. Provide floor transitions as required where new flooring meets
existing.

O PLAN NOTES

2124 Existing flooring to remain

BID ITEM 1, Base Bid: All work specified or shown in the bid
documents. Work includes all site work, demolition, general
construction, kitchen equipment, plumbing, mechanical, electrical
work and fire protection work, necessary removal of existing
construction and certain other items and construction of new work
shown. Contractor shall have 570 days from Notice to Proceed to
complete Work associated with ltem |, Base Bid.

BID ITEM 2 (DEDUCT ALTERNATE NO.1): Contractor shall
perform all work as described in BID ITEM 1 (BASE BID) except
deduct all work associated with installation new ceiling and floor
finish materials and lighting in corridors C-2-2, C-2-3, C-2-4, C-2-5
and C-2-6 in Building 315 as indicated in the contract documents.

BID ITEM 3 (DEDUCT ALTERNATE NO. 2): Contractor shall
perform all work as described in BID ITEM 1 (BASE BID) except
deduct all work associated with BID ITEM 2 and deduct all work
associated with Restrooms 210 and 228 in Building 315 as
indicated in the contract documents.

BID ITEM 4 (DEDUCT ALTERNATE NO. 3): Contractor shall
perform all work as described in BID ITEM 1 (BASE BID) except
deduct all work associated with BID ITEM 2, BID ITEM 3 and
deduct all work associated with the demolition of the connecting
corridor as indicated in the contract documents.

BID ITEM 5 (DEDUCT ALTERNATE NO. 4): Contractor shall
perform all work as described in BID ITEM 1 (BASE BID) except
deduct all work associated with BID ITEM 2, BID ITEM 3, BID ITEM
4 and deduct all work associated with the ninth floor of Building 330
as indicated in the contract documents.

BID ITEM 6 (DEDUCT ALTERNATE NO. 5): Contractor shall
perform all work as described in BID ITEM 1 (BASE BID) except
deduct all work associated with BID ITEM 2, BID ITEM 3, BID ITEM
4, BID ITEM 5 and deduct all work associated with the replacement
of panel interiors, circuit breakers and tubs (panels A, B, GA, AA,
1A, 1B, 1C, EM, EM1 And EM2) as indicated in the contract

documents.
330-SEVENTH FLOOR ROOM FINISH SCHEDULE
WALLS CASEWORK Building
0 ROOM NAME FLOOR BASE North South East West Cabinet | Countertop| CEILING Number
T Closet 7C-103  |IT Closet EXIST. EXIST. P-3 P-3 P-3 P-3 - - 330
7C-110 |IT Closet EXIST. EXIST. P-3 P-3 P-3 P-3 - - 330

IT Closet

@ SEVENTH FLOOR FINISH PLAN 1 IT CLOSET 7C-110
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C© PLAN NOTES

1. EXISTING SIGNALS CLOSET. PROVIDE NEW SOFTWARE HOUSE ISTAR 4-DOOR PANEL WITH
NETWORK CONNECTION TO SERVE RELOCATED OIT CARD READERS ON EXISTING DOORS
AS INDICATED. COORDINATE EQUIPMENT, CONNECTION AND PROGRAMMING WITH VA QIT.

2. INSTALL RELOCATED CARD READERS AT NEW LOCATIONS AND CONNECT TO NEW
SOFTWAREHOUSE PANEL IN EXISTING SIGNALS CLOSET.

3. INSTALL WALL MOUNTED "PUSH-TO-EXIT" BUTTONS TO RELEASE NEW MAG LOCKS ON NEW
CONTROLLED DOORS. INTERFACE WITH AND CONNECT TO NEW SOFTWAREHOUSE PANEL IN
EXISTING SIGNALS CLOSET.

4. NEW MAG LOCK TO BE PROVIDED BY G.C. AT EXISTING DOOR. INTERFACE WITH AND
CONNECT TO RELOCATED CARD READER AND NEW SOFTWAREHOUSE PANEL IN EXISTING
SIGNALS CLOSET.

5. PROVIDE 20A-1P SPARE BREAKER IN EXISTING PANEL INDICATED FOR ELECTRIC LOCKS.

GENERAL NOTES

A, ALL WORK SHOWN ON THIS SHEET TO BE DELETED AS PART OF DEDUCT ALTERNATE NO. 4

Signal
7C-137

O BID ITEMS

a. BID ITEM #1: BASE BID.

b. BID ITEM #2 -DEDUCT ALTERNATE #1: DELETE LIGHTING IN COORIDORS C-2-2, C2-3, C2-
4, C2-5, C2-6. PLUS ALL PREVIOUS BID ITEMS.

c. BIDITEM #3 - DEDUCT ALTERNATE #2: DELETE ALL WORK IN RESTROOMS 210, AND 228.
PLUS ALL PREVIOUS BID ITEMS.

d. BIDITEM #4 - DEDUCT ALTERNATE #3: DELETE THE WORK ASSOCIATED WITH
DEMOLITION OF THE CONNECTING CORRIDOR BETWEEN BLD. 315 & 310. PLUS ALL
PREVIOUS BID ITEMS.

e. BIDITEM #5 - DEDUCT ALTERNATE #4: DELETE ALL WORK ASSOCIATED WITH THE 7TH
FLOOR OF BUILDING 330. PLUS ALL PREVIOUS BID ITEMS.

f. BID ITEM #6 - DEDUCT ALTERNATE #5: DEDUCT ALL WORK ASSOCIATED WITH
REPLACEMENT OF PANELS A, B, GA, AA, 1A, 1B,1C, EM, EM1, AND EM2. CONTRACTOR
STILL WILL NEED TO PROVIDE BREAKERS FOR NEW LIGHTS AND EQUIPMENT AS
DETAILED ON DRAWINGS. PLUS ALL PREVIOUS BID ITEMS.
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GENERAL FINISH PLAN NOTES

W/C Bath

:
1

0 9C-138b W/C Bath |
9C-136al ||

i J W/C Bath

cove E

[ ][E

\J

9C-126a

HAC |

i

Nurse Station

Nourish

Corridor

T

D.

A. See AF600 series for Room Finish Schedule.
B.
C. Wall Finish Plans indicate accent locations only. Refer to Room Finish

See Interior Elevations on A400 series for further information.

Schedule where no finish is indicated on plan.

All hollow metal door frames are to be painted P-10, unless noted
otherwise.

Provide sealant at perimeter of all tile locations, per TCNA Movement
Joints EJ171.

Start and stop hand rails and crash rails 2" from door frames, inside
corners and corner guard legs.

. Provide door frame protectors DFP-1 on all doors in area of Building

330 Second Floor scope of work.

. Provide floor transitions as required where new flooring meets

existing.

O PLAN NOTES
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2124 Existing flooring to remain

BID ITEM 1, Base Bid: All work specified or shown in the bid
documents. Work includes all site work, demolition, general
construction, kitchen equipment, plumbing, mechanical,
electrical work and fire protection work, necessary removal of
existing construction and certain other items and construction of
new work shown. Contractor shall have 570 days from Notice to
Proceed to complete Work associated with Item |, Base Bid.

BID ITEM 2 (DEDUCT ALTERNATE NO.1): Contractor shall
perform all work as described in BID ITEM 1 (BASE BID)
except deduct all work associated with installation new ceiling
and floor finish materials and lighting in corridors C-2-2, C-2-3,
C-2-4, C-2-5 and C-2-6 in Building 315 as indicated in the
contract documents.

BID ITEM 3 (DEDUCT ALTERNATE NO. 2): Contractor shall
perform all work as described in BID ITEM 1 (BASE BID)
except deduct all work associated with BID ITEM 2 and deduct
all work associated with Restrooms 210 and 228 in Building 315
as indicated in the contract documents.

BID ITEM 4 (DEDUCT ALTERNATE NO. 3): Contractor shall
perform all work as described in BID ITEM 1 (BASE BID)
except deduct all work associated with BID ITEM 2, BID ITEM 3
and deduct all work associated with the demolition of the
connecting corridor as indicated in the contract documents.

BID ITEM 5 (DEDUCT ALTERNATE NO. 4): Contractor shall
perform all work as described in BID ITEM 1 (BASE BID)
except deduct all work associated with BID ITEM 2, BID ITEM
3, BID ITEM 4 and deduct all work associated with the ninth
floor of Building 330 as indicated in the contract documents.

BID ITEM 6 (DEDUCT ALTERNATE NO. 5): Contractor shall
perform all work as described in BID ITEM 1 (BASE BID)
except deduct all work associated with BID ITEM 2, BID ITEM
3, BID ITEM 4, BID ITEM 5 and deduct all work associated with
the replacement of panel interiors, circuit breakers and tubs
(panels A, B, GA, AA, 1A, 1B, 1C, EM, EM1 And EM2) as
indicated in the contract documents.
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GENERAL FINISH PLAN NOTES

P-6 E—LEJ{_‘ P-6 f

1 TJl g
P-6 P-5 L% P-6 P-5 R P-5 L% - A. See AF600 series for Room Finish Schedule.
B. See Interior Elevations on A400 series for further information.
=) Break Room C. Wall Finish Plans indicate accent locations only. Refer to Room Finish
P-5 ° Schedule where no finish is indicated on plan.
9C-138a . i
@ Office D. All hollow metal door frames are to be painted P-10, unless noted
9C-136 Office Office Office Office Office Office Office Office Conference otherwise
- - - - R R _ Room '
\ 9C-134 9C-130 9C-129 9C-128 9C-127 9C-126 9C-125 9C-124 9C-123 E. Provide sealant at perimeter of all tile locations, per TCNA Movement
Office \ Joints EJ171.
|:] F. Start and stop hand rails and crash rails 2" from door frames, inside
— = corners and corner guard legs.
W/C Bath @ G. Provide door frame protectors DFP-1 on all doors in area of Building
@ 9C-138b || WI/C Bath 330 Second Floor scope of work.
Ante 9C-1364| L o o g H. Provide floor transitions as required where new flooring meets
9C-138 | existing.
Office 3 al W/C Bath W/C Bath W/C Bath HAC |
: 9C-126a 9C-124a 9C-122
— B \ 9C-130a = - |
) [ C9-16 - \ Lo L] 5
I T O PLAN NOTES
P-6
5 | W/C Bath Corridor 9.42  Paint all hollow metal door frames in this area P-11.
— 90_1426‘ C9-13 12.01  Manual roller window shades at all windows in area of scope.
O / \ See detail on Sheet 330A501.
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d — / T
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GENERAL FINISH PLAN NOTES
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05.16.2016

Revisions

Date

A. See AF600 series for Room Finish Schedule.
330-NINTH FLOOR ROOM FINISH SCHEDULE B. See Interior Elevations on A400 series for further information.
WALLS CASEWORK C. Wall Finish Plans indicate accent locations only. Refer to Room Finish
ROOM # ROOM NAME FLOOR BASE North South East West Cabinet | Countertop | CEILING Schedule where no finish is indicated on plan.
D. All hollow metal door frames are to be painted P-10, unless noted
otherwise.
9C-106 | Office CPT-1 RB-1 P-3 P-5 P-3 P-5 - - - E. Provide sealant at perimeter of all tile locations, per TCNA Movement
9C-107 Office CPT-1 RB-1 P-3 P-6 P-3/P-6 P-3 - - - Joints EJ171.
9C-108 Conference Room EXIST. EXIST. P-5/P-6 P-5 P-5 P-6 _ _ _ F. Start and stop hand rails and crash rails 2" from door frames, inside
- corners and corner guard legs.
9C-109 |Office CPT-1 RB-1 P-3 P-3/P-6 P-6 P-3 - - - G. Provide door frame protectors DFP-1 on all doors in area of Building
9C-110 Office CPT-1 RB-1 P-3/P-5 P-3 P-5 P-3 - - - 330 Second Floor scope of work.
9C-111 Office CPT-1 RB-1 P-3 P-3/P-6 P-6 P-3 - - - H. Provide floor transitions as required where new flooring meets
9C-112  |Linen EXIST. EXIST. P-3 P-3 P-3 P-3 - - - existing.
9C-114 Office CPT-1 RB-1 P-3 P-3/P-5 P-5 P-3 - - -
9C-115 Office CPT-1 RB-1 P-3/P-6 P-3 P-6 P-3 - - -
9C-116 Office CPT-1 RB-1 P-3 P-3/P-5 P-5 P-3 - - -
9C-117 Office CPT-1 RB-1 P-3 P-3/P-5 P-3 P-5 - - -
9C-118 Office CPT-1 RB-1 P-3 P-6 P-3 P-3 - - -
9C-119 Office CPT-1 RB-1 P-3 P-3/P-5 P-5 P-3 - - -
9C-120 File Storage EXIST. EXIST. P-3 P-3 P-3 P-3 - - -
9C-121 Office CPT-1 RB-1 P-3 P-5 P-5 P-3 - - -
9C-123 Conference Room CPT-1 RB-1 P-6 P-3 P-3 P-3 - - -
9C-124 Office CPT-1 RB-1 P-5 P-3 P-3 P-3/P-5 - - -
9C-125 Office CPT-1 RB-1 P-6 P-3 P-3/P-6 P-3 - - -
9C-126 Office CPT-1 RB-1 P-5 P-3 P-3 P-3/P-5 - - -
9C-127 Office CPT-1 RB-1 P-6 P-3 P-3/P-6 P-3 - - -
9C-128 Office CPT-1 RB-1 P-5 P-3 P-3 P-3/P-5 - - -
9C-129 Office CPT-1 RB-1 P-6 P-3 P-3/P-6 P-3 - - -
9C-130 Office CPT-1 RB-1 P-5 P-3 P-3 P-3/P-5 - - -
9C-131 Trash EXIST. EXIST. P-3 P-3 P-3 P-3 - - -
9C-132 Linen EXIST. EXIST. P-3 P-3 P-3 P-3 - - -
9C-134 Office CPT-1 RB-1 P-6 P-3 P-3/P-6 P-3 - - -
9C-136 Office CPT-1 RB-1 P-5 P-3 P-3 P-3/P-5 - - -
9C-137 Nourish EXIST. EXIST. P-3 P-3 P-3 P-3 - - -
9C-138 Ante SVT-2 RB-1 P-3 P-3 P-3 P-3 - - -
9C-138a | Break Room SVT-2 RB-1 P-6 P-3 P-6 P-3 - - -
9C-139 Office CPT-1 RB-1 P-3/P-5 P-3 P-3 P-5 - - -
9C-140 Office CPT-1 RB-1 P-3 P-3/P-6 P-3 P-6 - - -
9C-141 Office CPT-1 RB-1 P-3/P-5 P-3 P-3 P-5 - - -
9C-142 Office CPT-1 RB-1 P-3 P-3/P-6 P-3 P-6 - - -
9C-143 Medical EXIST. EXIST. P-3 P-3 P-3 P-3 - - -
9C-144 Office CPT-1 RB-1 P-3/P-5 P-3 P-3 P-5 - - -
9C-145 Soiled Utility EXIST. EXIST. P-3 P-3 P-3 P-3 - - -
9C-146 Office CPT-1 RB-1 P-3 P-3/P-6 P-3 P-6 - - -
9C-147 Office CPT-1 RB-1 P-3 P-5 P-3 - - -
9C-148 Office CPT-1 RB-1 P-3/P-5 P-3 P-3 P-5 - - -
9C-149 Office CPT-1 RB-1 P-3 P-3/P-6 P-3 P-6 - - -
9C-150 |Hospice Family/Pat. Lounge |SVT-3 RB-1 P-3 P-3 P-3 P-3 - - -
9C-151A |Kitchen EXIST. EXIST. P-3 P-3 P-3 P-3 - - -
9C-152 Office CPT-1 RB-1 P-6 P-3 P-3 P-6 - - -
C9-9 Corridor EXIST. EXIST. P-3 P-3 P-9 P-3 - - -
C9-10 Corridor EXIST. EXIST. P-9/P-12 P-3 P-3 P-3 - - -
C9-11 Nurse Station EXIST. EXIST. P-12 P-9 P-12 P-9 - - -
C9-12 Corridor EXIST. EXIST. P-12 P-3 P-3 P-3 - - -
C9-13 Corridor EXIST. EXIST. P-3 P-3/P-12 P-3 P-3 - - -
C9-17 Nurse Station EXIST. EXIST. P-9 P-9 P-12 P-9 - - -
CONSULTANTS. ARCHITECT/ENGINEERS: Drawing Title Project Title Project No. 552.15.502
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